BID PROPOSAL
FOR

SPEAR STREET CULVERT REPLACEMENT

Due Date: October 22, 2024, 5:30 PM

Proposal from: _ Engineers Construction, Inc.
hereinafter called "Bidder"

"a corporation” of the State of __ Vermont

[] "a partnership," registered in the State of
(Check proper box)

To Town of Charlotte, Vermont:

Women and Gentlemen:

The Bidder, in compliance with the invitation for bids for the Spear Street Culvert
Replacement Project, having examined the Plans and Specifications with related
documents and the site of the proposed work, and being familiar with all of the
conditions surrounding the construction of the proposed project including the availability
of materials and labor, hereby proposes to furnish all labor, materials and supplies, and
to construct the project in accordance with the Contract Documents, within the time set
forth therein, and at the prices stated below. These prices are to cover all expenses
incurred in performing the work required under the Contract Documents, of which this
proposal is a part.

Bidder hereby agrees to commence work under this Contract on or before a date to be
specified in written NOTICE TO PROCEED of the OWNER and to reach substantial
completion of the project within 155 days of receipt of the Notice of Award (Estimated at
April 6, 2025).

The undersigned hereby certifies that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on the work.

The undersigned hereby acknowledges that he has read this proposal in its entirety and
understands and agrees to all provisions contained herein.

Respectfully Submitted:

Enaineers Construction, Inc.

(Firm Name)

BP-1



UNIT PRICE SCHEDULE
October 15, 2024

Town of Charlotte
Spear Street Culvert Replacement

Bidder Name: Engineers Construction, Inc.
Address: PO Box 2187, South Burlington, VT, 05407
Phone: 802-863-6389 Fax_802-862-9703
Contact Person: Nick Gaudreau
E-mail: ngaudreau@ecivt.com

Base Bid (items 1-19) - Per Plans and Project Manual

TOTAL AMOUNT IN FIGURES: $_ 849,690.00

Eight Hundred Forty Nine Thousand Six Hundred Ninety Thousand Dollars

& No Cents

TOTAL AMOUNT IN WORDS

UNIT PRICE SCHEDULE

The Owner requests that the Bidder fill in their estimated quantities for each item in
addition to the unit price. Lump sum items are to be filled in for the Owner’s use in
comparing bids and confirming the understanding of the scope of work.

Item  Description Quantity Unit  Unit Price  Amount
General
1. Mobilization & Demobilization 1 LS $35.000.00 $35,000.00
2. Performance & Payment Bonds 1 LS $5,000.00  $5,000.00

Site Preparation

3. Laydown Area Temp Improvements 1 LS  $55,000.00 $55,000.00

4.  Temporary Stream Diversion 1 LS  $85,000.00 $85,000.00

See Next Page



ltem Description Quantity Unit  Unit Price Amount

5.  Channel Excavation 1 Ls  $45,000.00 $45,000.00

Culvert Placement

6.  Culvert Dense Graded Base 1 Ls  $7,000.00  $7,000.00

7. 10’ Dia, Culvert Placement 1 LS $55,000.00 $55,000.00
8.  Concrete Headwalls and Wingwalls 1 LS $230,000.00 $230,000.00
9.  Flowable Fill Placement 1 Ls $32,000.00 $32,000.00
10.  Remaining Culvert Fill 1 Ls  $78,000.00 $78,000.00
11. Culvert E-Stone Embedment Material 1 Ls  $28,000.00 $28,000.00
12.  Stone Fill Placement 400 sy  $55.00 $22,000.00
13. Debris Deflector 1 ELS) $45,000.00 $45,000.00

Road Reconstruction

14. Road Base/Subbase 210 SY $45.00 $9,450.00
15. Pavement Placement 50 Tons $280.00 $14,000.00
16. Aggregate Shoulders 240 SY $25.00 $6,000.00

17.  Guardrail Removal and Replacement 310 LF $65.00 $20,150.00

18. Portable Changeable Message Sign 28 EA/DAY _$155.00 $4,340.00

EPSC and Site Clean-up

19. EPSC implementation 1 LS $8,000.00  $8,000.00
20. Flood Plain Restoration 4200 SY $10.00 $42.000.00
21. Flood Plain Restorative Topsoil 1050 SY $15.00 $15,750.00
22. Phillips Prop, Drainage Improve. 1 LS $8,000.00 $8,000.00



u HENGINEERS CONSTRUCTION, INC.

October 22, 2024

Mr. Nate Bareham
Town Administrator
Town of Charlotte
PO Box 159
Charlotte, VT, 05445

Re: Spear Street Culvert Replacement
Dear Mr. Bareham,

It is my pleasure that our firm, Engineers Construction, Inc. (ECI) submits the following proposal to provide
construction services for the above-referenced project. Our firm has been providing construction services
to the Chittenden County community for over 50 years and we have the experience and depth needed for
the successful completion of this project.

We have taken the liberty to attach our firm’s major projects from 2019 to 2023, which will show ECI’s
commitment to taking on the challenges that are associated with major construction in Vermont, as well
as the track record of successfully completed projects. We have highlighted a few of these recent projects
that share challenges like this culvert replacement project on Spear Street. Any further references can be
provided to you at a later date if desired.

As stated above, ECI has been providing construction services for over 50 years, and is authorized to do
business in the State of Vermont. As evidence of authority to do business in Vermont, ECl’'s Vermont
Contractor License Number is 174.0000308.

ECI understands that time is of the essence for this project, and the Town desires that all work shall be
completed by April 6%, 2025, with the exception of the final paving and line-striping of the roadway, and
turf establishment of restored areas. ECI also understands that some of the work will take place outside
of the Town'’s right of way, and great care must be taken to accommodate the appropriate landowners’
use requirements as a part of the construction process. ECl is also confirming receipt of Addendum #1
dated October 15, 2024, and Addendum #2 dated October 18", 2024.

We look forward to the opportunity to work with the Town of Charlotte.
Respectfully submitted,
Nick Gaundreoun

Nick Gaudreau
Project Manager/Estimator

PO. BOX 2187 « SOUTH BURLINGTON, VT 05407
PHONE: (802) 863-6389 ® FAX: (802) 862-9703 ® www.engineersconstruction.com



ATTACHMENT 1

ENGINEERS CONSTRUCTION, INC.

Project Name

ROYALTON BF 0147(29)

TOWN OF ROYALTON BRIDGE
MIDDLEBURY DIGESTER

SOUTH BURLINGTON STP SIGNAL (53)
BRICKYARD RD CULVERTS

INSTALL NEW WATERLINE

DANBY VTRY(37) MT TABOR-DANBY(36)
MONTPELIER NH PC24(3)

CRESCENT CONNECTOR ROADWAY
CY-23 PAVING

EAST ALBURGH TRESTLE REPAIRS
RICHMOND IM 089-2(52)

JEUDEVINE MEMORIAL LIBRARY

FIBER OPTIC EXPANSION

WALLINGFORD RAILROAD BRIDGE REHAB
VELCO HIGHGATE SUBSTATION

BTV EXTEND TAXIWAY, EXPAND APRON
GLOBAL FOUNDRIES PAVING
INSTALLATION OF DEFECT DETECTORS
GLOBAL FOUNDRIES SUBSTATION UPGRADES
VELCO MIDDLEBURY SCAP

REPAIR NORTH SIPHON SEWER PIPE
HIGHGATE AV-FY20-006

ESSAYONS ROAD CULVERT REPLACEMENT
MONTPELIER WACR (13)

BERLIN ER IDIQ

ENERGY RESILIENCY UPGRADE

BURLINGTON VTRY(52) LAVALLEY LANE
PAVING IMPROVEMENTS- CAMP JOHNSON
CHARLOTTE VTRY(15)

BARRE CITY STP 6000

RAILWAY LANE- BURLINGTON
KILLINGTON/PICO RESORT RETAINING WALL
BARRE TOWN BM22602

BRADFORD IM 091-2(88)

WILLISTON CMG PARK(29)

BEVERLY MASSACHUSETTS

MONTPELIER NH 6400(45)

BEANVILLE ROAD- RANDOLPH
MONTPELIER STP 6400 (30)
CLARENDON-WALLINGFORD VTRY (38,40,42,43 & 44)
STOWE STP SGNL (52)

NORTON BM20904

MANCHESTER VTRY 27, 30 & 31
MIDDLEBURY SNOW BOWL MTN. CONDUIT
RICHMOND SUBSTATION

BURLINGTON TELECOM

TOWN OF ESSEX 2022 PAVING

RICHMOND BOLTON STP 2924(1)

CITY OF BURLINGTON STORMWATER

CITY WEST CONDO BUILDING
CHARLOTTE-SOUTH BURLINGTON NH PS22(2)

Sub or
General
Contractor

GC
GC
Sub
GC
GC
GC
GC
Sub
GC
GC
GC
GC
Sub
GC
GC
Sub
GC
GC
GC
Sub
GC
GC
GC
GC
GC
GC
Sub

GC
GC
GC
GC
Sub
GC
GC
Sub
GC
Sub
GC
GC
GC
GC
GC
GC
GC
Sub
GC
GC
GC
Sub

GC

Sub
Sub

Contract
Amount

$8,910,300
$925,000
$415,573
$2,723,855
$897,798
$2,699,363
$2,032,210
$564,326
$8,014,390
$1,399,098
$774,650
$18,029,740
$171,850
$712,615
$426,625
$199,775
$6,149,518
$362,925
$819,000
$822,199
$4,727,761
$793,500
$3,695,543
$1,474,240
$1,592,500
$542,000
$412,580

$896,814
$515,250
$1,478,652
$648,415
$1,168,851
$424,000
$349,325
$385,800
$4,334,950
$338,915
$2,091,125
$394,578
$464,225
$3,428,866
$865,233
$493,725
$3,094,200
$1,652,157
$323,074
$785,000
$361,601
$510,643

$434,963

$898,925
$562,830

ECI MAJOR PROJECTS - 2019 TO 2023

Scope of Work

2023
Replace existing RR Bridge & Reconstruct Rte.14
Paint Bridge, Steel Repairs, Deck Repairs, Pave Approaches
CIP Foundation for Building & Metal Tanks
Traffic Signal Upgrades
Replace 2- Culverts with Precast Culverts
Install New Waterline, Hydrants & Services, Paving
Rehab Bridge 35, Replace Bridge 36
Reconstruct Grade Crossing
Construct New Roadway, Signals, Etc.
Cold Plane, Structures, Pave Roadways
Structural Timber Rehabilitation
Replace Bridge over 189
Cast In Place Footings, Walls & Slabs
Install Conduit, UG Boxes and Fiber
Railroad Bridge Strengthening
Cast In Place Building & Yard Foundations
Construct New Aviation Apron, Extend Taxiway
Cold Plane & Pave Roadways & Parking Lots
Install Defect Detectors
Construct Retaining Wall, New Grounding, Conduit & Fence
Below Grade Construction & Control Bldg. Dress Out
Repair Siphon Sewer Pipe in Winooski River & Abandon Bypass
Reshape Safety Area, Reclaim, Widen and Pave Runway
Replacement of Failing Culvert with Precast Concrete Arch
Rehabilitate Bridge 304
Replacement of Failing Culvert with Precast Concrete Culvert
Treching and Backfill for Underground Utilities

2022
Sitework, Utilities and Paving
Excavation, Sitework, Concrete, & Paving
Rehab. Railroad Arch Structure
Rconstruct Grade Crossing
Track-Rehabilitate Burlington Yard
Stabilize Retaining Wall- New Concrete Retaining Wall
Milling, Concrete Rehab., Paving
Milling, Paving Bridge Decks
Sitework, Utilities and Paving
Install Innerduct- Along Railroad
Reconstruct Grade Crossing & Signal Rehab.
Rehabilitate Substation
Reconstruct Grade Crossing
Rehab 5- Railroad bridges
Road Widening & Signal Installation
Replace Failed Wing Walls & Associated Channel Work
Rehabilitate 3- Railroad Bridges
Conduit Installation & Cell Tower Foundation
New Control Bldg., Concrete Foundations, Misc. Items
Install Conduit by HDD, Fiber & Underground Boxes
Cold Plane & Pave Various Streets
Traffic Signals Installation

Stormwater Retrofit

Concrete Footings, Walls, Slabs on Grade & Deck
Traffic Signals Installation

Project Owner

VTRANS
Town of Royalton
Town of Middlebury
City of South Burlington
City of Essex Junction
City of Essex Junction
VTRANS
VTRANS
City of Essex Junction
City of Burlington
New England Central Railroad
VTRANS
Town of Hardwick
City of Burlington
Green Mountain Railroad
Vermont Transco
City of Burlington
Global Foundries
New England Central Railroad
Vermont Transco
Vermont Transco
City of Burlington
State of Vermont
State of VT Military Dept
VTRANS
VTRANS
State of VT Military Dept

VTRANS
State of VT Military Dept.
VTRANS
VTRANS
VT Railway
Killington/Pico Resort
VTRANS
VTRANS
VTRANS
Dagle Electric
VTRANS
GMP
VTRANS
VTRANS
VTRANS
VTRANS
VTRANS
Const. Services of Branford,LLC
GMP
Burlington Telecom
Town of Essex
VTRANS

City of Burlington

EIV Technical Services
VTRANS

Contact

Jon Winter

Demi Boles

Bob Wells

Tom DiPietro
Rick Jones

Rick Jones

Jon Winter

Jon Winter

Rick Jones
Phillip Peterson
Shayne Bocash
Jon Winter

Dave Upson
Moe Persons
RT Boucher
Scott Massie
Larry Lackey
Mark Gregoritsch
Shayne Bocash
Scott Massie
Scott Massie
Kate Komorowski
Cody Miller
John Medenwald
Jon Winter

Jon Winter

John Medenwald

Jon Winter

John Medenwald
Jon Winter

Jon Winter

Dave Wolfson
Scott Harrison
Jeremy Salvatore
Jon Winter

Jon Winter

Chris Hood

Jon Winter

Scott Lehman
Jon Winter

Jon Winter

Jon Winter
Jeremy Salvatore
Jon Winter

Lev Mayzler
Scott Lehman
Moe Persons
Dan Gregoire
Jon Winter

Ashley Walenty,
PE

Nate DaGesse
Jon Winter

Address

219 North Main St - Suite 105, Barre VT 05641
P.O. Box 680 Royalton, VT 05068

243 Industrial Avenue Middlebury, VT 05753
104 Landfill Road South Burlington, VT 05403
2 Lincoln Street Essex Jct., 05452

2 Lincoln Street Essex Jct., 05452

219 North Main St - Suite 105, Barre VT 05641
219 North Main St - Suite 105, Barre VT 05641
2 Lincoln Street Essex Jct., 05452

645 Pine St. Burlington, VT 05402

2 Federal Street St. Albans, VT 05478

219 North Main St - Suite 105, Barre VT 05641
P.O. Box 523 Hardwick, VT 05843

200 Church Street Burlington, VT 05402

1 Railroad Lane, Burlington, VT 05401

366 Pinnacle Ridge Road Rutland, VT 05701
1200 Airport Drive South Burlington, VT 05403
1000 Robinson Parkway Essex Jct., VT 05404
2 Federal Street St. Albans, VT 05478

366 Pinnacle Ridge Road Rutland, VT 05701
366 Pinnacle Ridge Road Rutland, VT 05701
645 Pine St. Burlington, VT 05402

193 Tilley Drive South Burlington, VT 05403
789 National Guard Road Colchester, VT 05446
219 North Main St - Suite 105, Barre VT 05641
219 North Main St - Suite 105, Barre VT 05641
789 National Guard Road Colchester, VT 05446

219 North Main St - Suite 105, Barre VT 05641
789 National Guard Road Colchester, VT 05446
219 North Main St - Suite 105, Barre VT 05641
219 North Main St - Suite 105, Barre VT 05641
1 Railway Lane- Burlington, VT 05401

4763 Killington Road Killington, VT 05751

2178 Airport Road- Unit A Barre, VT 05461

219 North Main St - Suite 105, Barre VT 05641
219 North Main St - Suite 105, Barre VT 05641
181 South Main St. Assonet, MA 02702

219 North Main St - Suite 105, Barre VT 05641
163 Acorn Lane- Colchester, VT 05446

219 North Main St - Suite 105, Barre VT 05641
219 North Main St - Suite 105, Barre VT 05641
219 North Main St - Suite 105, Barre VT 05641
2178 Airport Road- Unit A Barre, VT 05461

219 North Main St - Suite 105, Barre VT 05641
63-3 N. Branford Road Branford, CT 06405
163 Acorn Lane- Colchester, VT 05446

200 Church Street Burlington, VT 05401

81 Main St. Essex, VT 05452

219 North Main St - Suite 105, Barre VT 05641

53 LaValley Lane, Burlington, VT 05401

355 Main St. Suite 500, Winooski, VT 05404
219 North Main St - Suite 105, Barre VT 05641


ngaudreau
Highlight
MIDDLEBURY DIGESTER Sub $415,573 CIP Foundation for Building & Metal Tanks Town of Middlebury Bob Wells 243 Industrial Avenue Middlebury, VT 05753

ngaudreau
Highlight
BRICKYARD RD CULVERTS GC $897,798 Replace 2- Culverts with Precast Culverts City of Essex Junction Rick Jones 2 Lincoln Street Essex Jct., 05452

ngaudreau
Highlight
CRESCENT CONNECTOR ROADWAY GC $8,014,390 Construct New Roadway, Signals, Etc. City of Essex Junction Rick Jones 2 Lincoln Street Essex Jct., 05452

ngaudreau
Highlight
KILLINGTON/PICO RESORT RETAINING WALL GC $424,000 Stabilize Retaining Wall- New Concrete Retaining Wall Killington/Pico Resort Scott Harrison 4763 Killington Road Killington, VT 05751


CITY OF BURLINGTON- OAKLEDGE PARK
VT ROUTE 207 SWANTON

VTRANS SHELBURNE SBRL NHG SGNL (51) C/2
DORSET NH 019-2(24) - CROSSING AND SIGNAL
REPLACE

VELCO IRASBURG SUBSTATION REBUILD
ESSEX BF 5400 (9)

VTRANS COLCHESTER ESSEX NH 030-1 (34)
SHARON IM 089-1

VTRANS BURLINGTON STP (28, 27, VTRY50)
VTRANS ST JOHNSBURY WCRL (24)

REARCH COMPANY

UVM MH N2 REPAIR

BURLINGTON STP 2035

ST LAWRENCE & ATLANTIC RR BRIDGE RE-HAB
CONSOLIDATED COMMUNICATIONS DDRILLING
CONSOLIDATED COMMUNICATIONS DDRILLING
CONSOLIDATED COMMUNICATIONS DDRILLING
BURLINGTON VTRY(52)

VILLAGE OF JERICHO OLD RED MILL

STATE OF VT FOREST PARKS & REC, GROTON
NATURE CTR

SAMUEL F VILAS HOME, PLATTBURG NY
VTRANS WILLISTON STP SCRP (17)

Shamrock Conduit Ext

Kimbal Ave Bank Stabilization 2020

Montpelier WACR (8)

Norwich STP 2034 (18)

Stowe STP PC19(5) & Waterbury STP PC20(5)
Mylot Realty - Park St Essex Jct

Cavendish Weathersfield ER STP Slope Stabilization
GMP Lowell VT Substation Rebuild

Hinesburgh HES 021-1(19)

Shelburne Farns Water Upgrade Project #1 and #5
Middlesex Dam Rock Anchors

Springfield BM 19204

Transmission Tower Foundations Priority Level 2 Upgrades
Bradford WCRL (21)

Locust Hill Drainage and Parking Lot Upgrades

VELCO Milton Bear Trap Rd Sub Station

Burlington Bike Path Phase 3A Sout
VELCO New Haven Op Center

2020 Paving Project - Enosburg Falls
Burlington Bike Path Phase 3B North

Cliff Bluff Condos Paving

Fayston 20506

Chimney Corners Bridge Shoring BM20502
South Burlington BM 20503

WEST HAVEN-WHITEHALL, NY BO 1443 (51)-HIGHWAY
BRIDGE REPLACEMENT

ORLEANS VILLAGE BF 0310 (7)

PITTSFORD PROCTOR VT RY (11 & 10)

VOTEY HALL UTILITY AND SIDEWALK IMPROVEMENTS
SPRINGFIELD STP 016-2 (23)

BRIGHTON STP PC19 (1)

CHARLOTTE NHG SGNL (49)

GMP BURLINGTON AIRPORT SUBSTATION
Essex CY-19' Paving

GMP WEBSTERVILLE SUBSTATION

BIKE PATH PHASE 3A REHAB

EAST ROAD BRIDGES NO. 5&6 REPLACEMENT

MIDDLEBURY WCRS (23)

NEW HAVEN BM 19503

2019 PAVING PROJECTS - TOWN OF ENOSBURG
FERRISBURGH-VERGENNES TRAIN STATION REHAB
PHASE 2

Colchester Sunny Hollow Waterline replacement

GC
GC

GC
GC
GC
GC
GC
Sub
Sub
GC
GC
GC
Sub
GC
GC
GC
GC

Sub

GC
Sub
GC
GC
Sub
GC
GC
GC

GC

GC

GC
GC
GC
Sub
GC
GC
GC
GC
GC
GC

Sub

GC
GC

Sub
GC

©*

B B B PO B BB BB B

$705,438
$328,777

2,999,164
$1,593,000
1,400,329
$1,693,000
$1,192,787
$8,989,910
$5,674,000

$1,071,600
$908,600
$518,162
$525,375
$354,593
$404,067
$180,751
$284,560
$896,814
$679,435

$660,947

$1,824,850
$299,315

$483,500
$334,990
$669,855
$359,382
$2,513,903
$769,000
$1,389,350
$335,065
$2,999,954
$392,680
$633,278
$741,290
$488,200
$1,024,210
$522,000

$105,000

$577,606
$1,796,885
$191,395
$299,396
$111,845
$199,000
$326,000
$288,000

1,351,250

2,778,580

2,683,465
2,460,000
696,866
669,368
356,234
275,557
883,996
522,115
1,736,795
889,072

5,556,848

488,666
384,500

627,690

1,106,607

Build New Playground Area
Install New Precast Box Culvert

2021
Installation of New Traffic Signals

Installation of New Railroad Grde Crossing & Signal

Installation of Substation Components
Installation of Precast Concrete Box Culvert
Installation of Pedestrian Multi-Use Path
Rehab. Of NB & SB Bridges Including Cleaning & Painting

Reconstruction of Existing Grade Crossings & Active Warning Systems

Rehabilitate of Existing RR bridge
Cold Plane & Pave Parking Lots
Rehabilitate Steam Manhole
Installation of RR Signal & Appurtenances
Rehabilitate of Existing RR bridge
Installation of Conduit By Directoinal Drilling Method- Montpelier
Installation of Conduit By Directoinal Drilling Method-Rutland
Installation of Conduit By Directoinal Drilling Method-Montgomery
Removal and Relocation of LaValley Lane
Rebuild Dry Laid Stone Wall

Renovate Bldg., Construct Bldg & Assoc. Sitework

Perform All Sitework & Concrete Scopes of Work
Install Precast Concrete Culvert
2020

Installation of Conduit via HDD methods and installation of Utility Vaults
Stabilize Temporary Bridge on Kimbal Ave
Railroad Steel Bridge Rehabilitation
Railroad Highway At Grade Rail Crossing
Cold Plain and Pave Stowe Village and Parts of Waterbury
All Site Work
Slope Stabilization with Soil Nales and Wire Mesh
Rebuild Power Sub Station for GMP
Installation of 4 Precast Box Culverts and Intersection Mods
Installation of Water Lines via Trenchless Technologies
Installation of Rock Anchors
Bridge Deck and Pier Rehabilitation
Refurbish Remote Tranmission Main Tower Foundations
Railroad Bridge and Superstructure Re Hab
Install Drainage and Re Pave Existing Parking Lots

Concrete Control Building for Bear Trap Rd Substation

Rehabilitation of Phase 3A South of The Burlington Bike Path

Sitework for VELCO Operations Center

Cold Plain and Pave Various Streets in Enosburg Falls, VT

Rehabilitation of Phase 3B North of The Burlington Bike Path

Prepare and Pave Parking Lots

Bridge Deck Milling and Re Pave

Shoring up existing Chimney Corners Bridge over 189

Installing Drainage Trough on 189 Bridge over Winooski River in S Burl.
2019

Remove Existing Temp bridge and replace with new steel girder structure

Bridge replacement and assiciated roadway reconstruction

Steel Rail Road Bridge Rehab

Installation of new steam lines, chilled water lines and hardscapes
New intersection signal system

Rail Road Crossing upgrade with signal system

New intersection signal system

Construct a new Power Sub Station for GMP

Cold Planing, Prepare and Pave village streets

Construct a new Power Sub Station for GMP

Bike Path phase 3 rehab

Replacement of two culverts with Pre Cast Concrete Structures
UTILITY, EXCAVATION, SUPPORT, TRACK WORK, ASSOCIATED WITH
NEW RAILROAD TUNNEL INSTALLATION

LARGE CULVERT LINING

Cold Plainning, Paving Village Streets

Sitework for an existing historic trainstation rehab

Installation of new waterline using Directional Drilling means and methods

City of Burlington- Parks Dept.
VTRANS District 8

VTRANS
VTRANS

VELCO
VTRANS
VTRANS
VTRANS

VTRANS

VTRANS
ReArch Company
UVM
VTRANS
St Lawrence & Atlantic RR/ NECR
Consolidated Communications
Consolidated Communications
Consolidated Communications
VTRANS
Village of Jericho

St of VT Forest Parks & Rec.

Stonebrok Construction
VTRANS

Green Mountain Power
City of South Burlington
VTRANS

VTRANS

VTRANS

Mylot Realty
VTRANS/PIKE Industries
Green Mountain Power
VTRANS

Shelburne Farms

GMP / PC Construction
VTRANS

GMP

VTRANS

Locust Hill Property Owners Association

VELCO/ Russell Corp

City of Burlington

VELCO/Naylor & Breen
Enosburgh Falls,

City of Burlington

Property Management Associates
VTRANS

VTRANS

VTRANS

VTRANS

VTRANS

VTRANS

University of Vermont
VTRANS

VTRANS

VTRANS

Green Mountain Power
Essex Junction

Green Mountain Power
City of Burlington, VT
Town of Milton

VTRANS

VTRANS
Town of Enosburg

VTRANS

Town of Colchester

Jon Adams-Kollitz
John Wilkin

Jon Winter
Jon Winter

Scott Massie
Jon Winter
Jon Winter
Jon Winter

Jon Winter

Jon Winter
Dan Donegan
Kevin Sweeney
Rory Rotella
Allen Wengert
Rick Sullivan

645 Pine Street Burlington, VT 05401
Lower Newton Road St. Albans, VT 05478

219 North Main St - Suite 105, Barre VT 05641
219 North Main St - Suite 105, Barre VT 05641

smassie@velco.com

219 North Main St - Suite 105, Barre VT 05641
219 North Main St - Suite 105, Barre VT 05641
219 North Main St - Suite 105, Barre VT 05641

219 North Main St - Suite 105, Barre VT 05641

219 North Main St - Suite 105, Barre VT 05641

88 Technology Park Way #2 South Burlington, VT 05403
85 South Prospect Street, Burlington, VT 05405

88 Rogers Lane Richmond, VT 05477

560 Lewiston Junction Station, Auburn, ME 04210
Richard.Sullivan@consolidated.com

John Phillips John.Phillips@consolidated.com
Doug Klinefel dkline1947@yahoo.com
Jon Winter

Paula Carrier
John Medose

Eli Schwartzburg
Jon Winter

Cory Sullivan
Justin Rabidoux
Jon Winter

Jon Winter

Jon Winter

Brett Grabowski
Tyson Chouinard
Scott Lehman
Jon Winter
Marshall Webb
Phil Bourn
Jeremy Salvatori
Kanran A Hassan
Jon Winter

Scott Mishaud

Damon Moseley

Jon Adams Kollitz
Jon Eugair

Gary Denton

Jon Adams Kollitz
Scott Mishaud
Jeremy Salvatori
Jeremy Salvatori
Jeremy Salvatori

Jon Winter

Jon Winter

Jon Winter

Kevin Sweeney
Jon Winter

Jon Winter

Jon Winter

Scott Lehman
Aaron Martin
Scott Lehman
Jon Adams-Kollitz
Don Turner

Jon Winter

Jon Winter
Gary Denton

Jon Winter

Lance Llewellyn

219 North Main St - Suite 105, Barre VT 05641
PO BOX 67, Jericho, VT 05465

john.medose@vermont.gov

61 Beekman Street, Plattsburgh, NY 12901
219 North Main St - Suite 105, Barre VT 05641

Green Mountain Power, 163 Acorn Ln, Colchester, VT 05446
104 Landfill Rd. South Burlington, VT 05403

219 North Main St - Suite 105, Barre VT 05641

219 North Main St - Suite 105, Barre VT 05641

219 North Main St - Suite 105, Barre VT 05641

11 Park Street LLC, 32 Seymore St, Williston, VT 05495
PIKE Industries 346 Ave A, Williston, VT 05495
scott.lehman@greenmountainpower.com

219 North Main St - Suite 105, Barre VT 05641

1611 Harbor Rd Shelburne VT 05482

PC Construction, 193 Tilley Dr, S Burlington 05407

219 North Main St - Suite 105, Barre VT 05641

Green Mountain Power 163 Acorn Ln, Colchester VT 05446
219 North Main St - Suite 105, Barre VT 05641

PO Box 1201, Williston, VT

Russell Construction Services, 170 S Main St, Rutland, VT
05701

645 Pine Street, Burlington, VT 05401

191 Alta Woods, Brandon VT 05733

42 Village Dr, Enosburg Falls, VT 05450

645 Pine Street, Burlington, VT 05401

PO Box 1201, Williston, VT

219 North Main St - Suite 105, Barre VT 05641

219 North Main St - Suite 105, Barre VT 05641

219 North Main St - Suite 105, Barre VT 05641

One National Life Drive Montpelier, VT 05634
One National Life Drive Montpelier, VT 05634

One National Life Drive Montpelier, VT 05634

Physical Plant Dept, 284 East Ave, Burlington, VT 05405
One National Life Drive Montpelier, VT 05634

One National Life Drive Montpelier, VT 05634

One National Life Drive Montpelier, VT 05634

1 Acorn Lane, Colchester, VT

2 Lincoln Street, Essex Junction, VT 05452

1 Acorn Lane, Colchester, VT

645 Pine Street Suite B, Burlington, VT 05101
Bombardier Rd, Milton, VT

One National Life Drive Montpelier, VT 05634
One National Life Drive Montpelier, VT 05634
42 village Dr, Enosburg Falls, VT 05450

One National Life Drive Montpelier, VT 05634
Colchester Fire Dirst #1


mailto:smassie@velco.com
mailto:Richard.Sullivan@consolidated.com
mailto:John.Phillips@consolidated.com
mailto:dkline1947@yahoo.com
mailto:john.medose@vermont.gov
mailto:scott.lehman@greenmountainpower.com

BTV Valley West Apron Repair GC $ 742,335 Cold Plane, Pave and minor regrading around peremeter City of Burlington, VT Larry Lackey 1200 Airport Dr, South Burlington, VT
GMRR Bridge Strengthening GC $ 1,019,400 Rail Road Bridge Strengthening GMCRR Shane Filskov 1 Main St, Burlington, VT



Engineers Construction, Inc.
Vtrans CA-82 Supplimental Spread Sheet

22-Oct-24

Date of TOTAL % Payments Billed to Remaining to JCompletion

Contract Name State Award CONTRACT Comp. |IReceived to Date |Date Be Billed Date

STATE OF VT MILITARY EAFR FUEL TANK (220375) VT 11/07/2022 673,387| 93.5% 566,672 629,636 43,751 08/25/2023
VTRANS- RICHMOND IM089-2(52) (230085) VT 03/31/2023 18,144,173| 86.4% 15,677,300 15,677,300 2,466,873 10/25/2025
CASELLA CONSTRUCTION; VELCO HIGHGATE (230149) VT 05/26/2023 253,866| 84.2% 207,879 213,794 40,072 05/31/2024
NEW ENGLAND CENTRAL RR, DEFECT DETECTORS (230203) VT 07/11/2023 819,000( 71.7% 586,818 586,818 232,182 06/30/2024
VELCO, MIDDLEBURY (230238) VT 08/22/2023 5,017,271 88.4% 4,095,253 4,433,358 583,913 09/18/2024
VTRANS- MONTPELIER WACR (230300) VT 10/23/2023 1,592,500( 69.5% 1,106,704 1,106,704 485,796 11/18/2024
BREADLOAF MIDDLEBURY (240001) VT 12/12/2023 500,721| 89.5% 403,380 448,200 52,521 05/14/2024
ARCO ST ALBANS (240010) VT 12/27/2023 827,086| 98.6% 670,974 815,668 11,418 06/30/2024
PC CONSTRUCTION, HIGHGATE MAINT GARAGE (240014) VT 02/06/2024 2,925,132 93.7% 2,296,185 2,741,616 183,516 09/25/2025
BEVINS & SONS, WILLISTON SIGNAL INSTALL (240019) VT 12/26/2023 400,922 90.0% 360,830 360,830 40,092 08/31/2024
HARRISON & BURROWES BRIDGE CONSTRUCTORS, HARTFORD (240030) VT 02/12/2024 397,200 0.0% - - 397,200 10/24/2025
FARRINGTON CONSTRUCTION, ROCK POINT (240044) VT 02/29/2024 711,926( 53.1% 340,381 378,201 333,725 09/15/2024
NEW ENGLAND CENTRAL RAILROAD, 24 CAPITAL TRACK WORK (240050) VT 03/18/2024 779,209( 99.2% 773,026 773,026 6,183 12/15/2024
EF WALL BARRE CITY APTS (240064) VT 03/26/2024 1,100,993| 82.5% 525,778 908,200 192,793 08/16/2024
BIRDSEYE BUILDING CO RIPTON CULVERT (240065) VT 03/28/2024 217,235| 84.8% 184,266 184,266 32,969 06/30/2024
VTRANS, SHAFTSBURY/WALLINGFORD (240102) VT 05/02/2024 1,149,430 25.4% 291,674 291,674 857,756 11/29/2024
STOWE ELEC DEPT, SUBSTATION (240107) VT 05/14/2024 550,777 0.0% - - 550,777 08/30/2024
VTRANS, DANBY,DORSET, SUNDERLAND (240112) VT 05/09/2024 2,830,060[ 17.5% 231,516 496,339 2,333,721 11/07/2025
G&W CANADA, BRIDGES (240118) NH & ME | 05/31/2024 406,480 0.0% - - 406,480 12/31/2024
TOWN OF MIDDLEBURY, HALLADAY RD (240125) VT 06/05/2024 459,346 0.0% - - 459,346 10/25/2024
TOWN OF CAMBRIDGE, HOGBACK RD (240130) VT 06/11/2024 796,652( 18.0% - 143,600 653,052 12/13/2024
SHENK ENTERPRISES, CONCRETE (240139) VT 06/20/2024 284,023[ 52.7% 74,714 149,565 134,458 09/30/2024
CITY OF BURLINGTON, '24 PAVING (240140) VT 06/21/2024 1,027,573 27.5% 220,479 282,445 745,128 06/30/2025
FRESH COAT CAPITOL, ALLENBROOK SCHOOL (240165) VT 07/17/2024 297,145 0.0% - - 297,145 11/15/2024
ORMAND BUSHEY & SONS, FONDA SIGNAL (240170) VT 07/19/2024 307,171( 18.4% - 56,468 250,703 12/31/2024
TOWN OF HIGHGATE, WATER/SEWER INSTALL (240177) VT 07/23/2024 3,086,257 6.6% 183,123 203,470 2,882,787 08/08/2025
VTRANS, WILLISTON CULV (240184) VT 07/12/2024 794,777( 37.8% 227,690 300,487 494,290 12/04/2024
BENOIT PROP, SEWER INSTALL (240200) VT 08/08/2024 221,703 0.0% - - 221,703 10/17/2024
VTRANS, ARLINGTON REHAB BRIDGE (240209) VT 08/14/2024 306,080 0.0% - - 306,080 12/02/2024
TOWN OF COLCHESTER, TRAFFIC SIGNAL (240215) VT 08/21/2024 306,563 0.0% - - 306,563 11/15/2024
VTRANS, PLAINFIELD, SHEETPILE WALL, (240217) VT 08/26/2024 943,000 0.0% - - 943,000 10/18/2024
BURL PUBLIC WORKS, CHAMPLAIN PARKWAY (240220) VT 08/16/2024 14,396,012 0.0% - - 14,396,012 06/30/2026
PC CONSTRUCTION, GLOBAL FOUNDRIES (240224) VT 09/03/2024 2,138,764 0.0% - - 2,138,764 11/28/2025
VTRANS, WEATHERSFIELD SIGNAL (240237) VT 09/04/2024 714,906 0.0% - - 714,906 10/14/2025
BPW, QCPR BRIDGE (240245) VT 09/30/2024 456,789 0.0% - - 456,789 06/06/2025
TOTALS 65,834,129 29,024,642 31,181,665 34,652,464




