

BID PROPOSAL

FOR

SPEAR STREET SLOPE STABILIZATION

Due Date: November 19, 2024, 5:30 PM

Proposal from: Engineers Construction, Inc.
hereinafter called "Bidder"

"a corporation" of the State of Vermont

"a partnership," registered in the State of _____
(Check proper box)

Acknowledgement of Addendum #1 X, Date Received November 11, 2024
#2 X, Date Received November 18, 2024

To Town of Charlotte, Vermont:

Women and Gentlemen:

The Bidder, in compliance with the invitation for bids for the Spear Street **Slope Stabilization** Project, having examined the Plans and Specifications with related documents and the site of the proposed work, and being familiar with all of the conditions surrounding the construction of the proposed project including the availability of materials and labor, hereby proposes to furnish all labor, materials and supplies, and to construct the project in accordance with the Contract Documents, within the time set forth therein, and at the prices stated below. These prices are to cover all expenses incurred in performing the work required under the Contract Documents, of which this proposal is a part.

Bidder hereby agrees to commence work under this Contract on or before a date to be specified in written NOTICE TO PROCEED of the OWNER and to reach substantial completion of the project by April 6, 2025 (within 132 days of receipt of the Notice of Award (Estimated at November 25, 2024)).


The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other elements of labor employed or to be employed on the work.

The undersigned hereby acknowledges that he has read this proposal in its entirety and understands and agrees to all provisions contained herein.

Respectfully Submitted:

Engineers Construction, Inc.

(Firm Name)

By 
(Signature)

UNIT PRICE SCHEDULE

November 4, 2024

Town of Charlotte Spear Street Slope Stabilization

Bidder Name: Engineers Construction, Inc.
Address: PO Box 2187, South Burlington, VT, 05407
Phone: 802-863-6389 Fax 802-862-9703
Contact Person: Nick Gaudreau
E-mail: NGaudreau@ecivt.com

Base Bid (Items 1-25) - Per Plans and Project Manual

TOTAL AMOUNT IN FIGURES: \$ 646,275.00

Six Hundred Forty Six Thousand Two Hundred Seventy Five & No Cents

TOTAL AMOUNT IN WORDS

UNIT PRICE SCHEDULE

The Owner requests that the Bidder fill in their estimated quantities for each item in addition to the unit price. Lump sum items are to be filled in for the Owner's use in comparing bids and confirming the understanding of the scope of work.

<u>Item</u>	<u>Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Amount</u>
General					
1.	Mobilization & Demobilization	1	LS	<u>\$85,000.00</u>	<u>\$85,000.00</u>
2.	Performance & Payment Bonds	1	LS	<u>\$7,500.00</u>	<u>\$7,500.00</u>
Site Preparation					
3.	Temporary Access Road Const.	1	LS	<u>\$46,000.00</u>	<u>\$46,000.00</u>
4.	Site Clearing	0.20	Acres	<u>\$185,000.00</u>	<u>\$37,000.00</u>

See Next Page

5. Site Grubbing	300	CY	<u>\$45.00</u>	<u>\$13,500.00</u>
------------------	-----	----	----------------	--------------------

Embankment Stabilization

6. Excavation and Disposal	470	CY	<u>\$80.00</u>	<u>\$37,600.00</u>
----------------------------	-----	----	----------------	--------------------

7. Granular Cushion	8,050	SF	<u>\$5.00</u>	<u>\$40,250.00</u>
---------------------	-------	----	---------------	--------------------

8. Geotextile Separation Fabric	510	SY	<u>\$3.00</u>	<u>\$1,530.00</u>
---------------------------------	-----	----	---------------	-------------------

9. Stone Fill Buttress	540	CY	<u>\$150.00</u>	<u>\$81,000.00</u>
------------------------	-----	----	-----------------	--------------------

10. Foundation Drain and Backflow	1	LS	<u>\$8,000.00</u>	<u>\$8,000.00</u>
-----------------------------------	---	----	-------------------	-------------------

11. 6' Stone Fill Blanket	560	CY	<u>\$145.00</u>	<u>\$81,200.00</u>
---------------------------	-----	----	-----------------	--------------------

12. 4' Stone Fill Blanket	430	CY	<u>\$145.00</u>	<u>\$62,350.00</u>
---------------------------	-----	----	-----------------	--------------------

13. Dense Graded Crushed Stone	150	Tons	<u>\$75.00</u>	<u>\$11,250.00</u>
--------------------------------	-----	------	----------------	--------------------

14. Type I Stone Fill Filter	70	Tons	<u>\$120.00</u>	<u>\$8,400.00</u>
------------------------------	----	------	-----------------	-------------------

15. Grubbings Placement	200	CY	<u>\$75.00</u>	<u>\$15,000.00</u>
-------------------------	-----	----	----------------	--------------------

Road Reconstruction

16. Road Base/Subbase	170	SY	<u>\$45.00</u>	<u>\$7,650.00</u>
-----------------------	-----	----	----------------	-------------------

17. Pavement Placement	38	Tons	<u>\$290.00</u>	<u>\$11,020.00</u>
------------------------	----	------	-----------------	--------------------

18. Road Ditch Renovation	190	LF	<u>\$70.00</u>	<u>\$13,300.00</u>
---------------------------	-----	----	----------------	--------------------

19. 4" Aggregate Shoulders	100	SY	<u>\$35.00</u>	<u>\$3,500.00</u>
----------------------------	-----	----	----------------	-------------------

20. Guardrail Removal and Replacement	160	LF	<u>\$45.00</u>	<u>\$7,200.00</u>
---------------------------------------	-----	----	----------------	-------------------

EPSC and Site Clean-up

21. EPSC Implementation	1	LS	<u>\$30,000.00</u>	<u>\$30,000.00</u>
-------------------------	---	----	--------------------	--------------------

22. Temp. Access Road Restoration	1	LS	<u>\$25,000.00</u>	<u>\$25,000.00</u>
-----------------------------------	---	----	--------------------	--------------------

23. Embankment Overseeding	8,050	SF	<u>\$0.50</u>	<u>\$4,025.00</u>
----------------------------	-------	----	---------------	-------------------

24. Deciduous Trees – Large	4	EA	<u>\$1,500.00</u>	<u>\$6,000.00</u>
-----------------------------	---	----	-------------------	-------------------

25. Evergreen Trees – Large	2	EA	<u>\$1,500.00</u>	<u>\$3,000.00</u>
-----------------------------	---	----	-------------------	-------------------

End of Bid Form



November 19, 2024

Mr. Nate Bareham
Town Administrator
Town of Charlotte
PO Box 159
Charlotte, VT, 05445

Re: Spear Street Slope Stabilization

Dear Mr. Bareham,

It is my pleasure that our firm, Engineers Construction, Inc. (ECI) submits the following proposal to provide construction services for the above-referenced project. Our firm has been providing construction services to the Chittenden County community for over 50 years and we have the experience and depth needed for the successful completion of this project.

We have taken the liberty to attach our firm's major projects from 2019 to 2023, which will show ECI's commitment to taking on the challenges that are associated with major construction in Vermont, as well as the track record of successfully completed projects. We have highlighted a few of these recent projects that share challenges like this culvert replacement project on Spear Street. Any further references can be provided to you at a later date if desired.

As stated above, ECI has been providing construction services for over 50 years, and is authorized to do business in the State of Vermont. As evidence of authority to do business in Vermont, ECI's Vermont Contractor License Number is 174.0000308.

ECI understands that time is of the essence for this project, and the Town desires that all work shall be completed by April 6th, 2025, with the exception of the final paving and line-striping of the roadway, and turf establishment of restored areas. ECI also understands that some of the work will take place outside of the Town's right of way, and great care must be taken to accommodate the appropriate landowners' use requirements as a part of the construction process. ECI is also confirming receipt of Addendum #1 dated November 11th, 2024, and Addendum #2 dated November 18th, 2024.

We look forward to the opportunity to work with the Town of Charlotte.

Respectfully submitted,

Nick Gaudreau

Nick Gaudreau
Project Manager/Estimator



ECI MAJOR PROJECTS - 2019 TO 2023

Project Name	Sub or General Contractor	Contract Amount	Scope of Work	Project Owner	Contact	Address
2023						
ROYALTON BF 0147(29)	GC	\$8,910,300	Replace existing RR Bridge & Reconstruct Rte.14	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
TOWN OF ROYALTON BRIDGE	GC	\$925,000	Paint Bridge, Steel Repairs, Deck Repairs, Pave Approaches	Town of Royalton	Demi Boles	P.O. Box 680 Royalton, VT 05068
MIDDLEBURY DIGESTER	Sub	\$415,573	CIP Foundation for Building & Metal Tanks	Town of Middlebury	Bob Wells	243 Industrial Avenue Middlebury, VT 05753
SOUTH BURLINGTON STP SIGNAL (53)	GC	\$2,723,855	Traffic Signal Upgrades	City of South Burlington	Tom DiPietro	104 Landfill Road South Burlington, VT 05403
BRICKYARD RD CULVERTS	GC	\$897,798	Replace 2- Culverts with Precast Culverts	City of Essex Junction	Rick Jones	2 Lincoln Street Essex Jct., 05452
INSTALL NEW WATERLINE	GC	\$2,699,363	Install New Waterline, Hydrants & Services, Paving	City of Essex Junction	Rick Jones	2 Lincoln Street Essex Jct., 05452
DANBY VTRY(37) MT TABOR-DANBY(36)	GC	\$2,032,210	Rehab Bridge 35, Replace Bridge 36	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
MONTPELIER NH PC24(3)	Sub	\$564,326	Reconstruct Grade Crossing	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
CRESCENT CONNECTOR ROADWAY	GC	\$8,014,390	Construct New Roadway, Signals, Etc.	City of Essex Junction	Rick Jones	2 Lincoln Street Essex Jct., 05452
CY-23 PAVING	GC	\$1,399,098	Cold Plane, Structures, Pave Roadways	City of Burlington	Phillip Peterson	645 Pine St. Burlington, VT 05402
EAST ALBURGH TRESTLE REPAIRS	GC	\$774,650	Structural Timber Rehabilitation	New England Central Railroad	Shayne Bocash	2 Federal Street St. Albans, VT 05478
RICHMOND IM 089-2(52)	GC	\$18,029,740	Replace Bridge over I89	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
JEUDEVINE MEMORIAL LIBRARY	Sub	\$171,850	Cast In Place Footings, Walls & Slabs	Town of Hardwick	Dave Upson	P.O. Box 523 Hardwick, VT 05843
FIBER OPTIC EXPANSION	GC	\$712,615	Install Conduit, UG Boxes and Fiber	City of Burlington	Moe Persons	200 Church Street Burlington, VT 05402
WALLINGFORD RAILROAD BRIDGE REHAB	GC	\$426,625	Railroad Bridge Strengthening	Green Mountain Railroad	RT Boucher	1 Railroad Lane, Burlington, VT 05401
VELCO HIGHGATE SUBSTATION	Sub	\$199,775	Cast In Place Building & Yard Foundations	Vermont Transco	Scott Massie	366 Pinnacle Ridge Road Rutland, VT 05701
BTV EXTEND TAXIWAY, EXPAND APRON	GC	\$6,149,518	Construct New Aviation Apron, Extend Taxiway	City of Burlington	Larry Lackey	1200 Airport Drive South Burlington, VT 05403
GLOBAL FOUNDRIES PAVING	GC	\$362,925	Cold Plane & Pave Roadways & Parking Lots	Global Foundries	Mark Gregoritsch	1000 Robinson Parkway Essex Jct., VT 05404
INSTALLATION OF DEFECT DETECTORS	GC	\$819,000	Install Defect Detectors	New England Central Railroad	Shayne Bocash	2 Federal Street St. Albans, VT 05478
GLOBAL FOUNDRIES SUBSTATION UPGRADES	Sub	\$822,199	Construct Retaining Wall, New Grounding, Conduit & Fence	Vermont Transco	Scott Massie	366 Pinnacle Ridge Road Rutland, VT 05701
VELCO MIDDLEBURY SCAP	GC	\$4,727,761	Below Grade Construction & Control Bldg. Dress Out	Vermont Transco	Scott Massie	366 Pinnacle Ridge Road Rutland, VT 05701
REPAIR NORTH SIPHON SEWER PIPE	GC	\$793,500	Repair Siphon Sewer Pipe in Winooski River & Abandon Bypass	City of Burlington	Kate Komorowski	645 Pine St. Burlington, VT 05402
HIGHGATE AV-FY20-006	GC	\$3,695,543	Reshape Safety Area, Reclaim, Widen and Pave Runway	State of Vermont	Cody Miller	193 Tilley Drive South Burlington, VT 05403
ESSAYONS ROAD CULVERT REPLACEMENT	GC	\$1,474,240	Replacement of Failing Culvert with Precast Concrete Arch	State of VT Military Dept	John Medenwald	789 National Guard Road Colchester, VT 05446
MONTPELIER WACR (13)	GC	\$1,592,500	Rehabilitate Bridge 304	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
BERLIN ER IDIQ	GC	\$542,000	Replacement of Failing Culvert with Precast Concrete Culvert	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
ENERGY RESILIENCY UPGRADE	Sub	\$412,580	Trenching and Backfill for Underground Utilities	State of VT Military Dept	John Medenwald	789 National Guard Road Colchester, VT 05446
2022						
BURLINGTON VTRY(52) LAVALLEY LANE	GC	\$896,814	Sitework, Utilities and Paving	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
PAVING IMPROVEMENTS- CAMP JOHNSON	GC	\$515,250	Excavation, Sitework, Concrete, & Paving	State of VT Military Dept.	John Medenwald	789 National Guard Road Colchester, VT 05446
CHARLOTTE VTRY(15)	GC	\$1,478,652	Rehab. Railroad Arch Structure	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
BARRE CITY STP 6000	GC	\$648,415	Rconstruct Grade Crossing	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
RAILWAY LANE- BURLINGTON	Sub	\$1,168,851	Track-Rehabilitate Burlington Yard	VT Railway	Dave Wolfson	1 Railway Lane- Burlington, VT 05401
KILLINGTON/PICO RESORT RETAINING WALL	GC	\$424,000	Stabilize Retaining Wall- New Concrete Retaining Wall	Killington/Pico Resort	Scott Harrison	4763 Killington Road Killington, VT 05751
BARRE TOWN BM22602	GC	\$349,325	Milling, Concrete Rehab., Paving	VTRANS	Jeremy Salvatore	2178 Airport Road- Unit A Barre, VT 05461
BRADFORD IM 091-2(88)	Sub	\$385,800	Milling, Paving Bridge Decks	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
WILLISTON CMG PARK(29)	GC	\$4,334,950	Sitework, Utilities and Paving	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
BEVERLY MASSACHUSETTS	Sub	\$338,915	Install Innerduct- Along Railroad	Dagle Electric	Chris Hood	181 South Main St. Assonet, MA 02702
MONTPELIER NH 6400(45)	GC	\$2,091,125	Reconstruct Grade Crossing & Signal Rehab.	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
BEANVILLE ROAD- RANDOLPH	GC	\$394,578	Rehabilitate Substation	GMP	Scott Lehman	163 Acorn Lane- Colchester, VT 05446
MONTPELIER STP 6400 (30)	GC	\$464,225	Reconstruct Grade Crossing	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
CLARENDON-WALLINGFORD VTRY (38,40,42,43 & 44)	GC	\$3,428,866	Rehab 5- Railroad bridges	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
STOWE STP SGNL (52)	GC	\$865,233	Road Widening & Signal Installation	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
NORTON BM20904	GC	\$493,725	Replace Failed Wing Walls & Associated Channel Work	VTRANS	Jeremy Salvatore	2178 Airport Road- Unit A Barre, VT 05461
MANCHESTER VTRY 27, 30 & 31	GC	\$3,094,200	Rehabilitate 3- Railroad Bridges	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
MIDDLEBURY SNOW BOWL MTN. CONDUIT	Sub	\$1,652,157	Conduit Installation & Cell Tower Foundation	Const. Services of Branford,LLC	Lev Mayzler	63-3 N. Branford Road Branford, CT 06405
RICHMOND SUBSTATION	GC	\$323,074	New Control Bldg., Concrete Foundations, Misc. Items	GMP	Scott Lehman	163 Acorn Lane- Colchester, VT 05446
BURLINGTON TELECOM	GC	\$785,000	Install Conduit by HDD, Fiber & Underground Boxes	Burlington Telecom	Moe Persons	200 Church Street Burlington, VT 05401
TOWN OF ESSEX 2022 PAVING	GC	\$361,601	Cold Plane & Pave Various Streets	Town of Essex	Dan Gregoire	81 Main St. Essex, VT 05452
RICHMOND BOLTON STP 2924(1)	Sub	\$510,643	Traffic Signals Installation	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
CITY OF BURLINGTON STORMWATER	GC	\$434,963	Stormwater Retrofit	City of Burlington	Ashley Walenty, PE	53 LaValley Lane, Burlington, VT 05401
CITY WEST CONDO BUILDING	Sub	\$898,925	Concrete Footings, Walls, Slabs on Grade & Deck	EIV Technical Services	Nate DaGesse	355 Main St. Suite 500, Winooski, VT 05404
CHARLOTTE-SOUTH BURLINGTON NH PS22(2)	Sub	\$562,830	Traffic Signals Installation	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641

CITY OF BURLINGTON- OAKLEDGE PARK	GC	\$705,438	Build New Playground Area	City of Burlington- Parks Dept.	Jon Adams-Kollitz	645 Pine Street Burlington, VT 05401
VT ROUTE 207 SWANTON	GC	\$328,777	Install New Precast Box Culvert	VTRANS District 8	John Wilkin	Lower Newton Road St. Albans, VT 05478
2021						
VTRANS SHELBURNE SBRL NHG SGNL (51) C/2	GC	2,999,164	Installation of New Traffic Signals	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
DORSET NH 019-2(24) - CROSSING AND SIGNAL REPLACE	GC	\$1,593,000	Installation of New Railroad Grde Crossing & Signal	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
VELCO IRASBURG SUBSTATION REBUILD	GC	1,400,329	Installation of Substation Components	VELCO	Scott Massie	smassie@velco.com
ESSEX BF 5400 (9)	GC	\$1,693,000	Installation of Precast Concrete Box Culvert	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
VTRANS COLCHESTER ESSEX NH 030-1 (34)	GC	\$1,192,787	Installation of Pedestrian Multi-Use Path	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
SHARON IM 089-1	GC	\$8,989,910	Rehab. Of NB & SB Bridges Including Cleaning & Painting	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
VTRANS BURLINGTON STP (28, 27, VTRY50)	GC	\$5,674,000	Reconstruction of Existing Grade Crossings & Active Warning Systems	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
VTRANS ST JOHNSBURY WCRL (24)	GC	\$1,071,600	Rehabilitate of Existing RR bridge	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
REARCH COMPANY	GC	\$908,600	Cold Plane & Pave Parking Lots	ReArch Company	Dan Donegan	88 Technology Park Way #2 South Burlington, VT 05403
UVM MH N2 REPAIR	GC	\$518,162	Rehabilitate Steam Manhole	UVM	Kevin Sweeney	85 South Prospect Street, Burlington, VT 05405
BURLINGTON STP 2035	Sub	\$525,375	Installation of RR Signal & Appurtenances	VTRANS	Rory Rotella	88 Rogers Lane Richmond, VT 05477
ST LAWRENCE & ATLANTIC RR BRIDGE RE-HAB	GC	\$354,593	Rehabilitate of Existing RR bridge	St Lawrence & Atlantic RR/ NECR	Allen Wengert	560 Lewiston Junction Station, Auburn, ME 04210
CONSOLIDATED COMMUNICATIONS DDRILLING	GC	\$404,067	Installation of Conduit By Directoinal Drilling Method- Montpelier	Consolidated Communications	Rick Sullivan	Richard.Sullivan@consolidated.com
CONSOLIDATED COMMUNICATIONS DDRILLING	GC	\$180,751	Installation of Conduit By Directoinal Drilling Method-Rutland	Consolidated Communications	John Phillips	John.Phillips@consolidated.com
CONSOLIDATED COMMUNICATIONS DDRILLING	GC	\$284,560	Installation of Conduit By Directoinal Drilling Method-Montgomery	Consolidated Communications	Doug Klinefelter	dkline1947@yahoo.com
BURLINGTON VTRY(52)	GC	\$896,814	Removal and Relocation of LaValley Lane	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
VILLAGE OF JERICHO OLD RED MILL	GC	\$679,435	Rebuild Dry Laid Stone Wall	Village of Jericho	Paula Carrier	PO BOX 67, Jericho, VT 05465
STATE OF VT FOREST PARKS & REC, GROTON NATURE CTR	GC	\$660,947	Renovate Bldg., Construct Bldg & Assoc. Sitework	St of VT Forest Parks & Rec.	John Medose	john.medose@vermont.gov
SAMUEL F VILAS HOME, PLATTBURG NY	GC	\$1,824,850	Perform All Sitework & Concrete Scopes of Work	Stonebrok Construction	Eli Schwartzburg	61 Beekman Street, Plattsburgh, NY 12901
VTRANS WILLISTON STP SCR (17)	GC	\$299,315	Install Precast Concrete Culvert	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
2020						
Shamrock Conduit Ext	GC	\$483,500	Installation of Conduit via HDD methods and installation of Utility Vaults	Green Mountain Power	Cory Sullivan	Green Mountain Power, 163 Acorn Ln, Colchester, VT 05446
Kimbal Ave Bank Stabilization 2020	GC	\$334,990	Stabilize Temporary Bridge on Kimbal Ave	City of South Burlington	Justin Rabadoux	104 Landfill Rd. South Burlington, VT 05403
Montpelier WACR (8)	GC	\$669,855	Railroad Steel Bridge Rehabilitation	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
Norwich STP 2034 (18)	GC	\$359,382	Railroad Highway At Grade Rail Crossing	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
Stowe STP PC19(5) & Waterbury STP PC20(5)	GC	\$2,513,903	Cold Plain and Pave Stowe Village and Parts of Waterbury	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
Mylot Realty - Park St Essex Jct	Sub	\$769,000	All Site Work	Mylot Realty	Brett Grabowski	11 Park Street LLC, 32 Seymore St, Williston, VT 05495
Cavendish Weathersfield ER STP Slope Stabilization	Sub	\$1,389,350	Slope Stabilization with Soil Nales and Wire Mesh	VTRANS/PIKE Industries	Tyson Chouinard	PIKE Industries 346 Ave A, Williston, VT 05495
GMP Lowell VT Substation Rebuild	GC	\$335,065	Rebuild Power Sub Station for GMP	Green Mountain Power	Scott Lehman	scott.lehman@greenmountainpower.com
Hinesburgh HES 021-1(19)	GC	\$2,999,954	Installation of 4 Precast Box Culverts and Intersection Mods	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
Shelburne Farns Water Upgrade Project #1 and #5	GC	\$392,680	Installation of Water Lines via Trenchless Technologies	Shelburne Farms	Marshall Webb	1611 Harbor Rd Shelburne VT 05482
Middlesex Dam Rock Anchors	Sub	\$633,278	Installation of Rock Anchors	GMP / PC Construction	Phil Bourn	PC Construction, 193 Tilley Dr, S Burlington 05407
Springfield BM 19204	GC	\$741,290	Bridge Deck and Pier Rehabilitation	VTRANS	Jeremy Salvatori	219 North Main St - Suite 105, Barre VT 05641
Transmission Tower Foundations Priority Level 2 Upgrades	GC	\$488,200	Refurbish Remote Tranmission Main Tower Foundations	GMP	Kanran A Hassan	Green Mountain Power 163 Acorn Ln, Colchester VT 05446
Bradford WCRL (21)	GC	\$1,024,210	Railroad Bridge and Superstructure Re Hab	VTRANS	Jon Winter	219 North Main St - Suite 105, Barre VT 05641
Locust Hill Drainage and Parking Lot Upgrades	GC	\$522,000	Install Drainage and Re Pave Existing Parking Lots	Locust Hill Property Owners Association	Scott Mishaud	PO Box 1201, Williston, VT
VELCO Milton Bear Trap Rd Sub Station	Sub	\$105,000	Concrete Control Building for Bear Trap Rd Substation	VELCO/ Russell Corp	Damon Moseley	Russell Construction Services, 170 S Main St, Rutland, VT 05701
Burlington Bike Path Phase 3A Sout	GC	\$577,606	Rehabilitation of Phase 3A South of The Burlington Bike Path	City of Burlington	Jon Adams Kollitz	645 Pine Street, Burlington, VT 05401
VELCO New Haven Op Center	Sub	\$1,796,885	Sitework for VELCO Operations Center	VELCO/Naylor & Breen	Jon Eugair	191 Alta Woods, Brandon VT 05733
2020 Paving Project - Enosburg Falls	GC	\$191,395	Cold Plain and Pave Various Streets in Enosburg Falls, VT	Enosburgh Falls,	Gary Denton	42 Village Dr, Enosburg Falls, VT 05450
Burlington Bike Path Phase 3B North	GC	\$299,396	Rehabilitation of Phase 3B North of The Burlington Bike Path	City of Burlington	Jon Adams Kollitz	645 Pine Street, Burlington, VT 05401
Cliff Bluff Condos Paving	Sub	\$111,845	Prepare and Pave Parking Lots	Property Management Associates	Scott Mishaud	PO Box 1201, Williston, VT
Fayston 20506	GC	\$199,000	Bridge Deck Milling and Re Pave	VTRANS	Jeremy Salvatori	219 North Main St - Suite 105, Barre VT 05641
Chimney Corners Bridge Shoring BM20502	GC	\$326,000	Shoring up existing Chimney Corners Bridge over I89	VTRANS	Jeremy Salvatori	219 North Main St - Suite 105, Barre VT 05641
South Burlington BM 20503	GC	\$288,000	Installing Drainage Trough on I89 Bridge over Winoski River in S Burl.	VTRANS	Jeremy Salvatori	219 North Main St - Suite 105, Barre VT 05641
2019						
WEST HAVEN-WHITEHALL, NY BO 1443 (51)-HIGHWAY BRIDGE REPLACEMENT	GC	\$ 1,351,250	Remove Existing Temp bridge and replace with new steel girder structure	VTRANS	Jon Winter	One National Life Drive Montpelier, VT 05634
ORLEANS VILLAGE BF 0310 (7)	GC	\$ 2,778,580	Bridge replacement and associated roadway reconstruction	VTRANS	Jon Winter	One National Life Drive Montpelier, VT 05634
PITTSFORD PROCTOR VT RY (11 & 10)	GC	\$ 2,683,465	Steel Rail Road Bridge Rehab	VTRANS	Jon Winter	One National Life Drive Montpelier, VT 05634
VOTEY HALL UTILITY AND SIDEWALK IMPROVEMENTS	GC	\$ 2,460,000	Installation of new steam lines, chilled water lines and hardscapes	University of Vermont	Kevin Sweeney	Physical Plant Dept, 284 East Ave, Burlington, VT 05405
SPRINGFIELD STP 016-2 (23)	GC	\$ 696,866	New intersection signal system	VTRANS	Jon Winter	One National Life Drive Montpelier, VT 05634
BRIGHTON STP PC19 (1)	Sub	\$ 669,368	Rail Road Crossing upgrade with signal system	VTRANS	Jon Winter	One National Life Drive Montpelier, VT 05634
CHARLOTTE NHG SGNL (49)	GC	\$ 356,234	New intersection signal system	VTRANS	Jon Winter	One National Life Drive Montpelier, VT 05634
GMP BURLINGTON AIRPORT SUBSTATION	GC	\$ 275,557	Construct a new Power Sub Station for GMP	Green Mountain Power	Scott Lehman	1 Acorn Lane, Colchester, VT
Essex CY-19' Paving	GC	\$ 883,996	Cold Planing, Prepare and Pave village streets	Essex Junction	Aaron Martin	2 Lincoln Street, Essex Junction, VT 05452
GMP WEBSTERVILLE SUBSTATION	GC	\$ 522,115	Construct a new Power Sub Station for GMP	Green Mountain Power	Scott Lehman	1 Acorn Lane, Colchester, VT
BIKE PATH PHASE 3A REHAB	GC	\$ 1,736,795	Bike Path phase 3 rehab	City of Burlington, VT	Jon Adams-Kollitz	645 Pine Street Suite B, Burlington, VT 05101
EAST ROAD BRIDGES NO. 5&6 REPLACEMENT	GC	\$ 889,072	Replacement of two culverts with Pre Cast Concrete Structures	Town of Milton	Don Turner	Bombardier Rd, Milton, VT
MIDDLEBURY WCRS (23)	Sub	\$ 5,556,848	UTILITY, EXCAVATION, SUPPORT, TRACK WORK, ASSOCIATED WITH NEW RAILROAD TUNNEL INSTALLATION	VTRANS	Jon Winter	One National Life Drive Montpelier, VT 05634
NEW HAVEN BM 19503	GC	\$ 488,666	LARGE CULVERT LINING	VTRANS	Jon Winter	One National Life Drive Montpelier, VT 05634
2019 PAVING PROJECTS - TOWN OF ENOSBURG	GC	\$ 384,500	Cold Plaining, Paving Village Streets	Town of Enosburg	Gary Denton	42 village Dr, Enosburg Falls, VT 05450
FERRISBURGH-VERGENNES TRAIN STATION REHAB PHASE 2	Sub	\$ 627,690	Sitework for an existing historic trainstation rehab	VTRANS	Jon Winter	One National Life Drive Montpelier, VT 05634
Colchester Sunny Hollow Waterline replacement	GC	\$ 1,106,607	Installation of new waterline using Directional Drilling means and methods	Town of Colchester	Lance Llewellyn	Colchester Fire Dirst #1

BTV Valley West Apron Repair	GC	\$	742,335	Cold Plane, Pave and minor regrading around perimeter	City of Burlington, VT	Larry Lackey	1200 Airport Dr, South Burlington, VT
GMRR Bridge Strengthening	GC	\$	1,019,400	Rail Road Bridge Strengthening	GMCRR	Shane Filskov	1 Main St, Burlington, VT

Contract Name	State	Date of Award	TOTAL CONTRACT	% Comp.	Payments Received to Date	Billed to Date	Remaining to Be Billed	Completion Date
STATE OF VT MILITARY EAFR FUEL TANK (220375)	VT	11/07/2022	673,387	93.5%	566,672	629,636	43,751	08/25/2023
VTRANS- RICHMOND IM089-2(52) (230085)	VT	03/31/2023	18,144,173	86.4%	15,677,300	15,677,300	2,466,873	10/25/2025
CASELLA CONSTRUCTION; VELCO HIGHGATE (230149)	VT	05/26/2023	253,866	84.2%	207,879	213,794	40,072	05/31/2024
NEW ENGLAND CENTRAL RR, DEFECT DETECTORS (230203)	VT	07/11/2023	819,000	71.7%	586,818	586,818	232,182	06/30/2024
VELCO, MIDDLEBURY (230238)	VT	08/22/2023	5,017,271	88.4%	4,095,253	4,433,358	583,913	09/18/2024
VTRANS- MONTPELIER WACR (230300)	VT	10/23/2023	1,592,500	69.5%	1,106,704	1,106,704	485,796	11/18/2024
BREADLOAF MIDDLEBURY (240001)	VT	12/12/2023	500,721	89.5%	403,380	448,200	52,521	05/14/2024
ARCO ST ALBANS (240010)	VT	12/27/2023	827,086	98.6%	670,974	815,668	11,418	06/30/2024
PC CONSTRUCTION, HIGHGATE MAINT GARAGE (240014)	VT	02/06/2024	2,925,132	93.7%	2,296,185	2,741,616	183,516	09/25/2025
BEVINS & SONS, WILLISTON SIGNAL INSTALL (240019)	VT	12/26/2023	400,922	90.0%	360,830	360,830	40,092	08/31/2024
HARRISON & BURROWES BRIDGE CONSTRUCTORS, HARTFORD (240030)	VT	02/12/2024	397,200	0.0%	-	-	397,200	10/24/2025
FARRINGTON CONSTRUCTION, ROCK POINT (240044)	VT	02/29/2024	711,926	53.1%	340,381	378,201	333,725	09/15/2024
NEW ENGLAND CENTRAL RAILROAD, '24 CAPITAL TRACK WORK (240050)	VT	03/18/2024	779,209	99.2%	773,026	773,026	6,183	12/15/2024
EF WALL BARRE CITY APTS (240064)	VT	03/26/2024	1,100,993	82.5%	525,778	908,200	192,793	08/16/2024
BIRDSEYE BUILDING CO RIPTON CULVERT (240065)	VT	03/28/2024	217,235	84.8%	184,266	184,266	32,969	06/30/2024
VTRANS, SHAFTSBURY/WALLINGFORD (240102)	VT	05/02/2024	1,149,430	25.4%	291,674	291,674	857,756	11/29/2024
STOWE ELEC DEPT, SUBSTATION (240107)	VT	05/14/2024	550,777	0.0%	-	-	550,777	08/30/2024
VTRANS, DANBY,DORSET, SUNDERLAND (240112)	VT	05/09/2024	2,830,060	17.5%	231,516	496,339	2,333,721	11/07/2025
G&W CANADA, BRIDGES (240118)	NH & ME	05/31/2024	406,480	0.0%	-	-	406,480	12/31/2024
TOWN OF MIDDLEBURY, HALLADAY RD (240125)	VT	06/05/2024	459,346	0.0%	-	-	459,346	10/25/2024
TOWN OF CAMBRIDGE, HOGBACK RD (240130)	VT	06/11/2024	796,652	18.0%	-	143,600	653,052	12/13/2024
SHENK ENTERPRISES, CONCRETE (240139)	VT	06/20/2024	284,023	52.7%	74,714	149,565	134,458	09/30/2024
CITY OF BURLINGTON, '24 PAVING (240140)	VT	06/21/2024	1,027,573	27.5%	220,479	282,445	745,128	06/30/2025
FRESH COAT CAPITOL, ALLENBROOK SCHOOL (240165)	VT	07/17/2024	297,145	0.0%	-	-	297,145	11/15/2024
ORMAND BUSHEY & SONS, FONDA SIGNAL (240170)	VT	07/19/2024	307,171	18.4%	-	56,468	250,703	12/31/2024
TOWN OF HIGHGATE, WATER/SEWER INSTALL (240177)	VT	07/23/2024	3,086,257	6.6%	183,123	203,470	2,882,787	08/08/2025
VTRANS, WILLISTON CULV (240184)	VT	07/12/2024	794,777	37.8%	227,690	300,487	494,290	12/04/2024
BENOIT PROP, SEWER INSTALL (240200)	VT	08/08/2024	221,703	0.0%	-	-	221,703	10/17/2024
VTRANS, ARLINGTON REHAB BRIDGE (240209)	VT	08/14/2024	306,080	0.0%	-	-	306,080	12/02/2024
TOWN OF COLCHESTER, TRAFFIC SIGNAL (240215)	VT	08/21/2024	306,563	0.0%	-	-	306,563	11/15/2024
VTRANS, PLAINFIELD, SHEETPILE WALL, (240217)	VT	08/26/2024	943,000	0.0%	-	-	943,000	10/18/2024
BURL PUBLIC WORKS, CHAMPLAIN PARKWAY (240220)	VT	08/16/2024	14,396,012	0.0%	-	-	14,396,012	06/30/2026
PC CONSTRUCTION, GLOBAL FOUNDRIES (240224)	VT	09/03/2024	2,138,764	0.0%	-	-	2,138,764	11/28/2025
VTRANS, WEATHERSFIELD SIGNAL (240237)	VT	09/04/2024	714,906	0.0%	-	-	714,906	10/14/2025
BPW, QCPR BRIDGE (240245)	VT	09/30/2024	456,789	0.0%	-	-	456,789	06/06/2025
TOTALS			65,834,129		29,024,642	31,181,665	34,652,464	